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Dry Well Consolidation Project 

RFP	Addendum	#1	

 

 

Project Description:  RFP to provide the installation of approximately 6,000 linear feet of water 

main, service laterals, meter boxes, meters, related appurtenances, and 

surface restoration in the community of Palermo. 

 For: South Feather Water & Power Agency (Owner) 

    2310 Oro Quincy Highway, Oroville CA 95966 

 

Proposals Due:  1:00 pm, Friday, June 20, 2025 

 

Addendum #1 contains the following: 

 

1. Mandatory Prebid Meeting Agenda and Sign In Sheet 

2. RFP Questions and Answers  

3. Revisions to Specifications 

4. Revisions to Drawings  

5. Plan Holder’s List  

 

 

APPROVED:__________________________________ 

            COLLEEN BOAK, PE 

Construction Manager 

         colleenb@wwengineers.com 

        

 

 

 

DATE ISSUED: June 4, 2025 

colleenb
Image
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Mandatory Prebid Meeting Agenda and Sign-In Sheet 

1. Mandatory Prebid Meeting Agenda and Sign in Sheet 
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SFWPA – Dry Well Consolidation Project 
PREBID Meeting Agenda  

Date: Wednesday, May 28, 2025 

Time: 10:00 AM  

Location: South Feather Water and Power Agency Office   
2310 Oro Quincy Hwy, Oroville, CA, 95966 

Meeting: Mandatory PREBID Meeting – Dry Well Consolidation Project 

Representatives: South Feather Water & 
Power Agency (SFWPA) 
Rath Moseley, District 
Managerc 
Jaymie Perrin, Environmental 
Health and Safety Manager 
 

Water Works Engineers 
(WWE) 
Colleen Boak, PE 

Luhdorff & Scalmanini 
(LSCE) 
Oscar Serrano, PE 

Item No. Description 

1.0 INTRODUCTION AND OVERVIEW 
 
A. Meeting Purpose: MANDATORY PREBID MEETING FOR SOUTH FEATHER 

WATER AND POWER AGENCY DRY WELL CONSOLIDATION PROJECT–  
construction of 6,000 linear feet of potable water main in two segments in the 
town of Palermo, with all related services, appurtenances, and restoration. 

B. Introduction of SOUTH FEATHER, WWE, and LSCE staff 

• Owner: SFWPA 

• Engineer/Designer: Luhdorff & Scalmanini (LSCE) 

• Construction Manager: Water Works Engineers (WWE) 
C. Sign In Sheet – All must sign in with Company Name and Contact Information.  
D. Plan holders list will be developed from this sign in sheet and add requests 

and published on the SF website. 

2.0 
 

 

 

 

 

 

REQUEST FOR PROPOSALS 
 
A. Project was published on May 16, 2025 
B. Contractor’s License required, Prevailing Wage, other administrative 

requirements outlined in the project front end documents. 
C. Project Documents consist of the Bid Specs, Drawings 
D. Bid Documents are available through: 

• South Feather website: https://www.southfeather.com/bids-rfps 
• CIPList.com – documents are not available here. Advertisement 

specification will be amended and republished with Addendum 1 to 
clarify this. 

• local builders exchange (Valley Contractors’ Exchange) 

https://www.southfeather.com/bids-rfps
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 • WWE (Contact Colleen Boak colleenb@wwengineers.com) – 

questions to be submitted in writing no later than June 6, 2025 

• All answers to questions received by the deadline will be posted via 
Addenda no later than June 13, 2025 at 5:00pm. 

• Contractors’ responsibility to check websites for updates 
E. Bids are due Friday, June 20, 2025 by 1pm at the South Feather Water & 

Power Agency Office, front desk. 
F. Content of the PREBID Meeting is meant to be helpful but does not supersede 

the Bid Documents. Bidders must rely on published Addenda for official 
answers to questions. 

G. All questions asked at the PREBID Meeting will be recorded and posted in an 
Addendum. 

H. Attendance record will also be posted as part of the first Addendum 
 

3.0 PROJECT OVERVIEW 
 

A. Installation of approximately 6,000 linear feet of potable water main ranging in 
size from 6” to 10”, including services, meters, meter boxes, appurtenances, 
restoration and all other related work.  

B. Substantial completion In 60 working days 
C. Overview of Work 

• Mobilization  

• Project Records and Submittals, Site Health and Safety Plan  

• Preservation and Cleanup  

• Installation of approximately 6,000 linear feet of Distribution System Piping 

and related valves and appurtenances  

• Installation of 49 Service Laterals, Meter Boxes and related accessories  

• Installation of 8 Meters and 41 Angle Stop Locks  

• Horizontal Directional Drilling as needed for utility and service lateral 

installation in areas of spacial conflict  

• Disinfection of piping  

• Performance testing and startup  

• Paving  

• Project Closeout   

4.0 
 

SITE CONDITIONS AND OTHER CONSIDERATIONS 
 
A. Special Constraints 

• Substantial completion should be within 60 days. Crew accordingly.  

• SFWPA has materials to provide to the contractor at the outset of 
construction. This list of materials has been provided and should be 
reviewed. 
 

mailto:colleenb@wwengineers.com
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B. Outages and Shut Downs 

• Active main operation and minimized impacts to the community are high 
priority. 

• Shutdowns/outages for tie ins must be coordinated in advance and 
approved by WWE/The OWNER well in advance.  
 

C. Space Constraints and Access 

• Not much laydown space on the side of the road. Private property should 
not be impacted. 

• All prospective bidders should review the work area in person to ascertain 
space constraints.  

• SF will not provide laydown space or storage – these should be arranged by 
the contractor at no cost to the District. 

• Trench Sheeting/Shoring/Bracing may be required as south conditions or 
depths dictate. 

• Encroachment permit with Butte County Public Works will be required. 
 

D. Housekeeping and Work Site Management 

• Contractor is responsible for accomplishing the work while maintaining 
good housekeeping practices on site 

• Small site with a number of important operations taking place concurrently  

• Daily site maintenance 
 

 COMMUNICATION AND INSPECTION 
A. Water Works Engineers (Colleen Boak) will be the primary point of contact for 

project and construction management, work planning, execution, and contract 
matters on behalf of the District 

1. WWE will have a full time field engineer on site for 
construction observation once work begins 

2. This person will be the daily contact for coordination. 
Anything cost or scope related should go to Colleen 

B. LSCE is the Designer and Engineer on the project and they will be consulted for 
design changes or reviews, or similar. 

C. Members of the Public – if there are questions from the public related to scope 
or schedule these should be directed to Colleen Boak or SFWPA customer 
service. 

D. SFWPS staff may be on site at any time, any questions they have should be 
answered by the contractor or field engineer. 

 TARGET SCHEDULE 
A. Sealed Bids for construction services for the Dry Well Consolidation Project 

addressed to Rath Moseley, South Feather Water and Power Agency, 2310 Oro 
Quincy Hwy, Oroville, CA, 95966 will be received until 1:00 p.m., local time, on 
Friday, June 20, 2025. Any Bids received after the specified time will not be 
considered. Bids will then be publicly opened and read at the Agency Office at 
2310 Oro Quincy Hwy. 
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B. Agency Award/Approval – July 2025 
C. Notice to Proceed – July/August 2025 
D. Project Completion – October 2025 
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MANDATORY PRE-BID MEETING SIGN IN SHEET 

WEDNESDAY MAY 28, 2025 

NAME COMPANY PHONE EMAIL 
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RFP	Questions	and	Answers	

1. Is there an Engineer’s Estimate for the project?  

Answer: The Engineer’s Estimate for the project is $3M, listed in the Advertisement section 

of the Specifications. 

 

2. Is Builder’s Risk required for this project? 

Answer: Per the Supplementary Specifications, “For projects with bid values less than 5 

million dollars, Builder’s Risk Insurance shall not be required.” 

3. Please clarify if the only pavement restoration is what is shown on county standard detail S-17 on 

sheet C-12.  The specifications also include a section for slurry seal but we cannot find any limits 

of slurry seal in the drawings.  Please clarify if slurry seal is required on this project? 

Answer: All new and existing pavement will be slurry sealed in accordance with Specification 

Section 02740-3.08.A and shall extend edge to edge and two (2) feet beyond all main 

trenches. A seal coat and fog seal is NOT required for this project.  

 

Replace: Specification Section 01100-1.01.B.15: 

Seal coat the full width of asphalt roadway impacted by the project, edge to edge and 2 ft 

beyond the extents of all main trenches. 

 

With: Slurry seal the full width of asphalt roadway impacted by the project, edge to edge and 

2 ft beyond the extents of all main trenches. 

 

4. We understand that service laterals on the south side of S. Villa road require installation using HDD 

to cross under the irrigation ditch canal however the callout notes on sheets C-8 and indicate the 

service laterals are to be encased per detail C/C-14.  It is not possible to encase the service laterals 

if they are being installed using HDD.  Please clarify.  

Answer: All service lines crossing drainage ditches shall be encased in concrete per detail C/C-

14. All service lines crossing the irrigation ditch/canal, on the south side of South Villa Ave 

shall be installed via horizontal direction drilling per Specification Section 02445. See the 

attached revised plan sheets G-2, C-8, and C-9. 

 

5. Per section 01100-1.12-D, will the TC Plan be reviewed by the County then executed/signed by a 

County Engineer for approval? Or does the TC Plan need to have an external Traffic Engineer stamp 

prior to submittal? Please advise.  

Answer: The contractor will be responsible for developing and submitting a traffic control 

plan in compliance with MUTCD. The County will simply provide a review of the document to 

ensure that it meets these standards; they will not provide a stamp or signature. 

 

6. Per section 01100-1.01-B12 “Description of Work”, HDD is required for service laterals to cross 

underneath an active irrigation ditch along South Villa Ave. Per the base bid drawing package, 
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there are (8) service laterals on the South side of South Villa that are called out to be “encased” 

per Detail C/Sheet C-14. Detail C/Sheet C-14 calls for the service line to be encased with 3 sack 

sand/cement slurry 24” above TP and 4” on either side of the pipe. This detail shows a trench 

profile consistent with open trench excavation. Please advise what the design intent is behind this 

detail, and if this detail applies to all service laterals or not. (The majority of these roads have 

drainage ditches on either side of the roadway; South Villa is the only one with an irrigation 

ditch/canal). 

Answer: All service lines crossing drainage ditches shall be encased in concrete per detail C/C-

14. All service lines crossing the irrigation ditch/canal, on the south side of South Villa Ave 

shall be installed via horizontal direction drilling per Specification Section 02445. See the 

attached revised plan sheets G-2, C-8, and C-9. 

 

7. Section 02740-3.07, 3.08, & 3.09 calls for Fog Seal, Seal Coat, and Slurry Seal. Fog Seal [3.07-A] 

states that “All new pavement shall be sealed in accordance with Section 37-2.02 of the CALTRANS 

Standard Specifications”. It is also mentioned that the pavement surface must cure for no less than 

2 months prior to placing fog seal. Is this truly required as it is stated that all work shall be 

substantially completed in (60) working days for the project? 

Answer: A fog seal is not required for this project. 

 

8. Seal Coat [3.08-A] states that “All existing pavement shall be sealed in accordance with Section 37-

2.01C of the CALTRANS Standard Specifications”. 

Answer: A seal coat is not required for this project. 

 

9. Also, how will the repurposing/crack filling scope be measured prior to bidding? 

Answer: Repurposing and crack filling will be completed through the slurry seal of the edge 

to edge pavement restoration.  

 

10. Slurry Seal [3.09] is also included in the project docs. Please advise which method of coating is 

desired for the (E) AC within the projects area of influence (Standard Seal Coat vs. Slurry Seal Coat). 

Also, please advise if Fog Sealing is required for this project. (For the AC surface to match, would it 

be in the owner’s best interest to seal coat the (E) and (N) AC within the projects area of influence 

at the same time in lieu of fog sealing the (N) AC?). 

Answer: All new and existing pavement will be slurry sealed in accordance with Specification 

Section 02740-3.08.A and shall extend edge to edge and two (2) feet beyond all main 

trenches. A seal coat and fog seal is NOT required for this project. See response to question 

3.  

 

11. Would the contractor be required to submit on materials that were provided by South Feather? 

Answer: The contractor would only be required to submit on materials not provided by South 

Feather. 

 

12. Are all of the materials to be provided by South Feather stored here? 
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Answer: Some materials are stored at the South Feather office, and some are currently stored 

at an offsite location. The materials for handoff would be brought to the South Feather office 

for inspection and handoff at the outset of the project. 

 

13. Could the materials be stored here at the South Feather office after inspection and handoff?  

Answer: The District would like the materials moved offsite at the time of handoff to the 

contractor and for the contractor to assume full responsibility at that time for their storage 

and handling. 

 

14. Can we look at the materials? 

Answer: Yes, the group can take a look at the pipe which is stored here. (Note: a field walk 

was conducted to observe the condition of the 6” C900 stored on site. All meeting attendees 

participated in this site walk) 

 

15. Is the material that South Feather will provide incomplete for the design? 

Answer: Yes, South Feather has a partial list of materials for the project, as listed in the RFP 

but additional materials will be necessary to complete the work, which must be procured by 

the contractor. 

 

16. How long have the materials been in storage? 

Answer: The materials were purchased and brought on site between June and August 2022. 

 

17. Who is handling QC for the project? 

Answer: The contractor is responsible for Quality Control. Water Works Engineers will be 

responsible for quality assurance and construction observation. 

 

18. We were not able to find a trench detail that provides minimum depths for pipe bedding and pipe 

zone.  Please clarify. 

Answer: The pipe zone and bedding shall maintain a minimum of 12” above the pipeline and 

extend to 3” below the bottom of the pipe. See the attached revised plan sheets C-12. 
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Revisions	to	Specifications	

1. Revise text of Specification Section 0080 to remove reference to posting on CIPList.com 

2. Revise text of Specification Section 01100 to replace seal coat with slurry seal 
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SECTION 00080 - ADVERTISEMENT FOR BIDS 

 

Sealed Bids for construction of the Palermo Dry Well Consolidation Project addressed to 
ATTN: Rath Moseley, South Feather Water & Power Agency (SFWPA), 2310 Oro Quincy 
Highway, Oroville CA, 95966 will be received until 1:00 p.m., local time, on Friday, June 
20, 2025.  

Bids will be publicly opened, examined, and declared by Water Works Engineers 
(CONSTRUCTION MANAGER) on said day and hour, and will be referred to South Feather 
Water & Power Agency(OWNER) for subsequent action. Any Bids received after the 
specified time and date will not be considered. 

This is a public works project located throughout Palermo, CA in South Feather Water & 
Power Agency service area. The Project contemplated consists of the following major 
components: 

 Mobilization 
 Project Records and Submittals, Site Health and Safety Plan 
 Preservation and Cleanup 
 Installation of approximately 6,000 linear feet of Distribution System Piping and 

related valves and appurtenances 
 Installation of 49 Service Laterals, Meter Boxes and related accessories 
 Installation of 8 Meters and 41 Angle Stop Locks 
 Horizontal Directional Drilling as needed for utility and service lateral installation in 

areas of spacial conflict 
 Disinfection of piping 
 Performance testing and startup 
 Paving 
 Project Closeout  

The engineer’s opinion of probable construction cost for this project is $3,0000,000. Time is 
of the essence with this project, and all work shall be substantially complete in 60 working 
days. All work shall be completed within 75 working days from the date established in the 
Notice to Proceed. Refer to Section 01100, Summary of Work in the Technical 
Specifications for additional detail and important project constraints. 

A mandatory pre-bid meeting is scheduled between ENGINEER, OWNER and interested 
bidders on Wednesday, May 28th at 10:00 am. Interested bidders should meet at the South 
Feather Water & Power Agency Office, located at 2310 Oro Quincy Highway, Oroville CA, 
95966 at which time the project will be reviewed. It is a mandatory requirement that each 
prime contractor must have a representative at the pre-bid meeting to be allowed to submit a 
bid. Potential sub-contractors and suppliers are not required to attend the pre-bid meeting but 
are encouraged to attend. 
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The OWNER has materials on hand to complete a significant portion of the work. These 
materials will be inspected and handed off to the contractor at the outset of the project. An 
inventory of these materials to be furnished by the OWNER is attached to this RFP as 
Appendix B.  

Bidding Documents include the following: 

 Volume 1 – Bidding Requirements and Specifications 
 Volume 2 - Drawings 

Bidding Documents and addenda may be obtained on the SFWPA website or CIPList.com at 
no charge. Bidding Documents are provided electronically and free of charge. It is the 
responsibility of each prospective bidder to verify the completeness of their printed Bidding 
Documents before submitting their Bid and accompanying completed forms. Users are 
cautioned that OWNER and ENGINEER do not assume any liability or responsibility based 
on any defective or incomplete copying, excerpting, scanning, faxing, downloading, or 
printing of the Bidding Documents. 

The Bidding Documents shall supersede any information posted or transmitted by 
CIPLIST.com. 

Be advised that the information contained on the SFWPA website or CIPLIST.com may 
change and without notice to prospective bidders. It is the responsibility of each prospective 
bidder to check the SFWPA website and/or CIPLIST.com on a daily basis through the close 
of bids for any applicable addenda or updates. CIPLIST.com sends email notifications to 
ONLY those registered for the project. 

Submit all bidder’s questions in writing to colleenb@wwengineers.com. Last day to submit 
questions is June 6, 2025. All questions will be answered via posted addendum by 5:00pm by 
June 13, 2025.  

California prevailing wage rates apply for this project work. Contractors shall not pay wages 
less often than once per week. The successful Bidder agrees upon execution of this 
Agreement to post a copy of the wage rates at the project site. 

Each Bid must be submitted on the prescribed Bid Form and accompanied by Bid security as 
prescribed in the Instructions to Bidders, payable to the OWNER in an amount not less than 
10 percent of the amount Bid. 

The Successful Bidder will be required to furnish the additional Bond(s) prescribed in the 
Bidding Documents. 

In order to Bid and perform public work, the Bidder and Subcontractors shall hold or obtain 
such licenses as required by State Statutes, and federal and local Laws and Regulations. All 
bidders and subcontractors shall hold a valid California Contractor’s License for the Work 
specified.   
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For questions or information concerning the proposed Work, contact Colleen Boak via email 
at colleenb@wwengineers.com. 

OWNER's right is reserved to reject all Bids or any Bid not conforming to the intent and 
purpose of the Bidding Documents. 

 

Dated this _____ day of ____________, 2025. 

 

 South Feather Water and Power Agency 

 

 By        __ 
  Rath Moseley, SFWPA District Manager 

 
 
 
 
 
 
- END OF SECTION - 
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SECTION 01100 – SUMMARY OF WORK 
 
 
PART 1 - GENERAL 
 
1.01 PROJECT DESCRIPTION 
 
A. Location and Background 

 
The project is located within the Palermo community which is located about 10 miles south of 
the City of Oroville, Butte County, California. The project limits consist of Messina Avenue 
on the north, Upper Palermo Road on the east, South Villa Avenue on the south, and Railroad 
Avenue on the west. 

 
The Dry Well Consolidation Project is the first phase of a larger planned project called the 
Palermo Clean Water Consolidation Project. There are a total of 490 parcels within the Palermo 
Clean Water Consolidation project footprint of which 110 parcels currently receive treated 
surface water from the South Feather Water and Power Agency (SFWPA). The Dry Well 
Consolidation Project will connect the residents who are currently on domestic groundwater 
wells and whose wells have gone dry or are experiencing water quality issues to the SFWPA 
potable water distribution system. Future phases will connect the remaining residents to the 
SFWPA through the Palermo Clean Water Consolidation Project. Currently, the majority of 
the residents within Palermo have individual groundwater wells (the majority of existing 
domestic wells are a depth of 75 to 125 feet). The community has experienced high rates of 
septic failures during periods of high rainfall which has resulted in stormwater and upper 
aquifer contamination. 

 
The scope of this project will consist of roughly 6,000 linear feet of main installation including 
meters and all related work, appurtenances, equipment, and paving restoration. The Dry Well 
Consolidation Project will bring Safe Drinking Water Act (SDWA) compliant clean treated 
potable water to the Dry Well parcels within the Palermo community currently served by wells 
that are failing.  
 
The larger Clean Water Consolidation Project to follow will include subsequent phases of main 
installation to serve the entire Palermo community and eliminate any future potential health 
and safety issues related to potable water access. 
 

B. Description of Work 
 
The Dry Well Consolidation Project phase consists of constructing new 10-inch and 6-inch 
water mains, gate valves, fire hydrants, ARVs, blowoffs, water services, water meters, and 
water meter boxes. Approximately 6,000 lineal feet (1.14 lineal miles) of new pipes will be 
installed. The pipe will be laid within the existing road right-of-way. 
 
Water service for existing residential and business customers shall not be interrupted during 
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construction except for the South Villa Tie-in. Connections to existing water mains on Lincoln 
shall be performed via hot tap. All disturbed surfaces on private property and public right-of-
way shall be restored to the existing condition or better. 
 
The work to be completed under this contract consists of furnishing all materials except those 
provided by the Owner (Appendix B), labor, equipment, fuel, and tools required for the 
Palermo Dry Well Consolidation Project for South Feather Water & Power Agency as 
illustrated on the Drawings, and as detailed in these Specifications. The work required in this 
specification relating to the water main installation includes, but is not limited to the following: 

 
1. Providing all submittals of materials as required in these specifications.  

 
2. Preparation of Traffic Control Plans. 

 
3. Obtaining an Encroachment Permit from Butte County 

 
4. Performing survey/construction staking as needed to identify the location of the new 

installation according to the Drawings. 
 

5. Ordering a USA ticket before any digging commences to locate existing utilities.   
 

6. Conducting potholing to locate existing utilities or as dictated by any new utility crossings 
from the USA information.  
 

7. Installation of temporary traffic control measures and conducting traffic control. 
 

8. Trenching, installation of underground piping, backfill, and compaction of all underground 
piping and fire hydrants.  
 

9. Providing temporary traffic plates to cover the trenches until the new piping is approved.  
 

10. Pressure testing and disinfection of the newly installed water main.  
 

11. Making hot tap connections for the new water main where shown on the Drawings. 
 

12. Horizontal Directional Drilling as required for the main to cross under existing concrete 
box culverts and services on South Villa to cross underneath an active irrigation ditch canal. 
 

13. Installation of new service connections including meters and meter boxes, generally where 
shown on the drawings. Final service locations will be selected/adjusted in the field by the 
Construction Manager or Owner representative. 
 

14. Repair of all damaged asphalt, and replacement of all concrete driveways, sidewalks, curbs, 
fences, surface features, and plants to fully restore the project areas to the original 
condition.  
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15. Slurry seal the full width of asphalt roadway impacted by the project, edge to edge and 2 

ft beyond the extents of all main trenches. 
 

16. Submission of 11x17 PDF red line as-built drawings for the project, at the end of 
construction. 
 

C. Special Project Constraints 
 

1. Contractor shall staff the project to accomplish the installation of the northern Dry Well 
Segment and southern Dry Well Segment concurrently, or otherwise as approved by the 
Owner in order to meet the contractual timeline. 
 

2. Service laterals and meters are to be installed in general as shown on the drawings, 
however Owner reserves the right to adjust the final location of the service connections 
and meters in the field according to operational needs. Contractor shall confirm the final 
placement of all service laterals with the Construction Manager or Owner’s 
representative prior to installing. 
 

3. All operational main valves shall only be exercised by Owner staff.  
 

4. Construction water as needed for dust control, testing, or other construction purposes 
shall be coordinated through the Owner and metered as necessary. Contractor shall bear 
any related cost for water useage. 
 

5. Owner shall supply some materials for this project. A complete list of the Owner supplied 
materials shall be included in Appendix B. These materials shall be inspected by the 
Owner, Construction Manager, and Contractor prior to the start of construction, and at that 
time transferred to the possession of the Contractor for storage, handling and installation. 
The result of that inspection including quantities and conditions of all materials shall be 
documented by the Contractor and a copy provided to the Construction Manager and 
Owner for record. Contractor shall be responsible for maintaining these materials in 
accordance with the same requirements as Contractor-furnished materials from that point 
forward. Any excess materials shall be returned to the Owner in like condition at the end 
of the project. 
 

6. This project is subject to the required mitigation measures included in Appendix A - 
California Environmental Quality Act Mitigation Monitoring and Reporting Program. 
 

1.02 QUALIFICATIONS OF THE Contractor 
 
A. All bidders and subcontractors shall hold a valid California Contractor’s License for the Work 

specified.  Contractor shall submit as part of the bid package a list of five (5) or more prior 
projects, which the Contractor has installed of similar size and capacity.  Projects shall have 
been completed within the last five (5) years.  Failure to submit prior project list, shall be 
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grounds for rejection of the bid. 
 
1.03 Owner/SFWPA, COUNTY, Construction Manager, AND ENGINEER 
 
A. South Feather Water and Power Agency (SFWPA, Owner) 

2310 Oro Quincy Hwy 
Oroville, CA 95966 
Telephone number (530) 534-1221 
Contact person Rath Moseley, General Manager 
 

B. Butte County Department of Water and Resource Conservation (County)  
308 Nelson Ave  
Oroville, CA 95965  
Telephone Number: (530) 552-3590 
Contact Person: Kamie Loeser, Director 

 
C. Engineer 

Luhdorff and Scalmanini, Consulting Engineers 
500 First Street 
Woodland, CA 95695 
Telephone number (530) 661-0109 
Fax number (530) 661-6806 
Contact person Oscar Serrano, PE, Supervising Engineer  

 
D.  Construction Manager 

Water Works Engineers 
760 Cypress Avenue Suite 201 
Redding, CA 96001 
Telephone number (530) 356-5105 
Contact person Colleen Boak, PE, Senior Project Manager 

 
1.04 REFERENCE STANDARDS 
 
A. The Contract Documents also contain references to various Standard Specifications, code 

practices, and requirements for materials, Work quality, installation, inspections, and tests, 
which are published and issued by the organizations, societies, and associations.  Such 
references are hereby made a part of the Contract Documents to the extent required. See 
SECTION 01420 – REFERENCE STANDARDS, DEFINITIONS AND ABBREVIATIONS. 

 
1.05 EXAMINATION OF DOCUMENTS AND PROJECT SITE 
 
A. Before submitting a proposal, each bidder shall carefully examine all bid documents.  Bidder 

shall also visit the site and fully inform himself as to all existing conditions and limitations 
applying to the Work.  If, after such examination and study, it appears that any change from 
the Drawings and Specifications should be allowed, the bidder shall so state in writing seven 
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(7) days prior to submission of bids. 
 
B. By the act of submitting a proposal, each bidder shall be deemed to have made such 

examinations of the Drawings, Specifications and premises, and it will be assumed that the 
bidder is therefore familiar with the entire scope of the project and has based the proposal upon 
the Work described in the Drawings and Specifications and upon all existing conditions and 
limitations applying to the bidder’s Work. The bidding Contractor shall not withhold 
information related to conflicts of the Contract Documents and should seek interpretation 
during the bidding. 

 
1.06 PRE-CONSTRUCTION CONFERENCE 
 
A. A pre-construction conference shall be held prior to the commencement of Work in the field, 

for the purpose of discussing with the Contractor the scope of Work, Drawings, and 
Specifications, and the Contractor’s schedule.  Unless otherwise approved by the Construction 
Manager, the Contractor’s proposed superintendent shall be present and one representative 
from each listed subcontractor.  The Construction Manager will schedule the time and date for 
said conference. The Contractor shall document the existing condition of the site by taking 
digital pre-construction photographs of the site directly after the pre-construction meeting.  An 
electronic copy of the photos shall be submitted to the Construction Manager prior to the start 
of Construction. 

 
1.07 BEGINNING OF WORK, TIME OF COMPLETION, LIQUIDATED DAMAGES 
 
A. Contractor shall conform to CALTRANS Standard Specification provisions contained in 

Section 8-1.04, “Start of Job Site Activities”, Section 8-1.05, “Time” and Section 8-1.10, 
“Liquidated Damages,” and these special provisions. 

 
1. Beginning of Work 

The Contractor shall begin Work within ten (10) calendar days from the Notice to Proceed 
and shall diligently prosecute the same to completion. Contractor may begin work 
immediately after receiving Notice to Proceed. 

 
2. Time of Completion 

The Contractor shall complete the Work before the expiration date of 60 calendar days 
after the date of receipt of the Notice to Proceed. 

 
3. Liquidated Damages 

The Contractor shall pay to Owner the sum of $500 per day, for each and every calendar 
day delay in finishing the Work in excess of the number of working days prescribed above. 

 
1.08 MATERIALS FURNISHED BY Contractor 
 
A. All materials furnished by the Contractor shall be new, in first-class condition and subject to 

the approval of the Engineer or Construction Manager. 



South Feather Water & Power Agency  Bid Set  
Palermo Dry Well Consolidation Project May 2025 
LSCE No. 25-5-066 01100-6 Summary of Work 

 
1.09 PROJECT SIGN 
 
A. The Contractor shall erect the Project Sign at a location to be determined by the Construction 

Manager. The sign language will be provided by the County to the Contractor. The sign will 
be supplied and installed by the Contractor. 

 
1.10 CONTRACTOR’S TEMPORARY FACILITIES 
 
A. Water 

The South Feather Water and Power Agency will provide water for disinfecting and testing of 
the facilities. The Contractor shall supply all associated backflow prevention devices and 
piping for the connection to the SFWPA’s system throughout construction. The Contractor 
shall provide and maintain protective barricades around the service area during construction. 
All other water used for construction activities shall be provided by the Contractor. 

 
B. Sanitary Facilities 

The Contractor shall make arrangements for providing sanitary facilities in compliance with 
laws and regulations for their personnel.  Locations of sanitary facilities, storage areas, parking 
and other Contractor installations shall be subject to the prior approval of the Construction 
Manager. Service, clean and maintain facilities and enclosures. 

 
C. Air and Steam 

Provide all air and steam, including temporary piping and appurtenances required for cleaning 
and testing pipelines and equipment necessary for Contractor's and subcontractor's work.  
Remove temporary piping and appurtenances upon approval of equipment being tested. 

 
1.11 WORK HOURS 
 
A. Work may be performed between the hours of 8:00 a.m. and 5:00 p.m. Monday through Friday. 

If work is planned to be performed outside of these hours the Contractor shall obtain 
permission from the Owner or Construction Manager prior. 

 
B. The Contractor shall not Work on the Owner’s Holidays unless prior approval is obtained from 

the Construction Manager and arrangements for inspection services are made. The Owner’s 
Holidays are as follows: 

 
1. New Year’s Day 
2. Martin Luther King Jr.’s Birthday 
3. Presidents Day 
4. Memorial Day 
5. Independence Day 
6. Labor Day 
7. Columbus Day 
8. Veterans Day 
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9. Thanksgiving Day 
10. Day after Thanksgiving 
11. Christmas Eve 
12. Christmas Day 
13. New Year’s Eve 

 
1.12 SAFETY AND PRECAUTIONS 
 
A. General 

The Contractor shall conduct operations in accordance with the rules and regulations of the 
Local Government, California Division of Industrial Safety, and the current requirements of 
the Occupational Safety and Health Administration (Cal. OSHA). Contractor is responsible for 
site conditions, including public safety, dust control, and sediment control, continually and not 
limited to normal working hours. Contractor shall provide contact information for 
representatives available during working hours and during after-hours, weekends, and 
holidays. 

 
B. Noise Control 

It shall be the Contractor’s responsibility to keep noise due to construction activities as low as 
possible. Contractor shall take measures to minimize noise of construction and shall be 
responsible for compliance with County noise ordinances. All measures to mitigate noise shall 
be included in the prices stated on the Bid Form with no additional or separate payment by the 
Owner. 

 
In the event that these minimum requirements do not achieve acceptable noise mitigation, 
Contractor shall employ additional measures at no additional cost to the Owner. In no case 
shall noise levels produced by the Contractor exceed any of the following maximums: 

 
1. The noise level at any point outside of the property line or temporary construction area 

shall not exceed 55 dBA for urban area and 50 dBA for non-Urban area from 7:00 a.m. and 
7:00 p.m., 50 dBA for urban area and 45 dBA for non-Urban area from 7:00 p.m. and 10:00 
p.m., or 45 dBA for urban area and 40 dBA for non-Urban area from 10:00 p.m. and 7:00 
a.m.. Noise level from approved 24 hour/day work occurring outside standard working 
hours shall not exceed 60dBA. No equipment violating these standards will be allowed to 
operate. 
 

2. Butte County exempts noise associated with construction activities within 1,000 feet of 
residential uses from the exterior and interior noise standards provided activities do not 
take place: 
 From sunset to sunrise on weekdays and non-holidays; 
 Fridays commencing at 6:00 PM through and including 8:00 AM on Saturday; 
 Before 8:00 AM on holidays; 
 Saturday commencing at 6:00 PM through and including 10:00 AM on Sunday; and 
 Sunday after 6:00 PM. 
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3. Any other local jurisdiction requirements. 
 
C. Dust Prevention 

Contractor shall use water to prevent abnormal dust conditions due to construction operations, 
as deemed necessary by Construction Manager. Contractor will be allowed to draw water from 
the SFWPA only after obtaining a hydrant meter from the SFWPA and an inspection of a 
proper backflow device or “air-gap” filling pipe. Contractor shall keep down dust from 
construction activity to the maximum extent possible. Contractor shall clean all existing streets, 
curbs, gutters, and sidewalks affected by the project at the end of each working day. 

 
D. Traffic Control 

Contractor shall submit and implement a traffic control plan in accordance with County 
standards. Contractor shall submit a traffic control plan for approval to the County a minimum 
of 5 days prior to any work within an existing public street. A licensed Traffic Engineer shall 
sign the plan. Contractor shall provide all necessary traffic control in accordance with the latest 
edition of CALTRANS “Manual of Warning Signs, Lights, and Devices for Use in 
Performance of Work Upon Highways”, while working within the public right-of-way. One 
traffic lane (10’ min.) at minimum shall be open to vehicular traffic during all hours, weekends, 
and holidays. One lane one way traffic, may be permitted under the control of not less than 2 
(two) competent flagmen during construction operations. Street closures and detours shall only 
take place if approved by the County, upon Construction Manager approval, and Police 
Department coordination. 
 
It is the Contractor’s responsibility to meet all County requirements and obtain all necessary 
permits to close down a traffic lane. See SECTION 01555 – TEMPORARY TRAFFIC 
CONTROL for more requirements. 

 
E. Sidewalks and Curbs 

The Contractor shall take the appropriate measures to protect Owner property from becoming 
damaged, including sidewalks and curbs, if applicable. During the course of the project, if the 
Contractor damages any public or private property, the Contractor shall repair or replace it at 
the Contractor’s expense. 

 
F. Fencing and Pedestrian Traffic 

Signs shall be posted to direct pedestrian traffic where applicable around the Work area in 
accordance with County ordinances.  

 
G. Tree Protection 

Tress located within the designated Contractor’s work area shall be enclosed/protected with 
orange mesh barrier fencing.  

 
1.13 PERMIT REQUIREMENTS 
 
A. The Contractor shall comply with the terms and conditions of all appropriate licenses or 

permits as outlined in SECTION 01160 – CODES AND PERMITS. 
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1.14 PRESERVATION, RESTORATION, AND CLEANUP 
 
A. Preservation and Cleanup 

At all times during the Work, keep the premises clean and orderly, and upon completion of the 
Work, repair all damage caused by equipment and leave the project free of rubbish or excess 
materials of any kind. All refuse and debris shall be removed at the end of each work day. 
Refer to SECTION 01740 – PRESERVATION AND CLEANUP for project preservation and 
cleanup requirements. 

 
B. Erosion and Sediment Control 

The Contractor shall exercise care and diligence to limit damage caused by erosion and 
sediment loosened by the Contractor’s operation and shall take all precautions necessary to 
sustain adjacent properties.  

 
1.15 INSPECTION AND TESTING 
 
A. The Contractor shall not cover, or allow to be covered, any of the Work installed under this 

Contract before it has been inspected and approved by the Engineer.  Should any of the Work 
be covered prior to such approval, the Engineer shall have the authority to require the Work to 
be uncovered for inspection and approval, recovered, and all resultant damage repaired, at the 
Contractor’s expense. 

 
1. The Contractor will employ and pay for services of an independent material testing 

laboratory.   
 

2. The laboratory will perform inspections, tests, and other services specified in individual 
Specification sections, in accordance with industry and applicable AWWA standards, and 
as required by the Engineer or Construction Manager. 

 
3. Reports will be submitted by the laboratory to the Construction Manager, in duplicate, 

indicating observations and results of tests and indicating compliance or non-compliance 
with Contract Documents. 

 
4. The Contractor shall cooperate with the laboratory; furnish samples of materials, design 

mix, equipment, tools, storage and assistance as requested. 
 

a. The Contractor shall notify Construction Manager and the laboratory 48 hours prior to 
requiring services. 

 
b. The Contractor shall make arrangements with the laboratory and pay for any additional 

samples and tests required for Contractor’s use. 
 

5. Re-testing or re-inspection required because of non-conformance to specified requirements 
shall be performed by the same laboratory on instructions by the Construction Manager.  
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Payment for re-testing or re-inspection will be the responsibility of the Contractor. 
 
PART 2 – MATERIALS (Not Used) 
 
PART 3 – EXECUTION (Not Used) 
 
PART 4 – MEASUREMENT AND PAYMENT 
 
No separate payment will be made for Summary of Work.  Payment for work in this section shall 
be included as part of the applicable Lump Sum or Unit Prices stated in other sections. 
 
 

-END OF SECTION- 



 

 

SOUTH FEATHER WATER AND POWER AGENCY 

DRY WELL CONSOLIDATION PROJECT 

 

06/04/2025  P A G E  | 7 

 

Revisions	to	Drawings	

1. Replace Plan Sheets G-2, C-8, C-9, and C-12 with the attached, revised plan sheets.  
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Plan	Holders	List	

 

 

NAME COMPANY PHONE EMAIL 

Alex Anguiano West Valley Construction 530-520-4003 aanguiano@wvcc.com 

Spencer Mendez RCI General Engineering 530-682-0368 spencerm@rcige.com 

Lance Barleau Escheman Construction 530-913-5651 l.barleau@eschemanconstruction.

com 

Peyton Sherwood Duke Sherwood Contracting 530-990-2606 peyton@dukesherwoodcontractin

g.com 

 

Joseph Spinella T&S Construction Inc 916-381-3052 Anthony@916Pipe.com 

Peter Giordano West Valley Construction 530-229-4873 pgiordano@wvcc.com 

 

    

    

	

	

	

	

	

	

	

	

	


