
 

 

      

    

 

     

 

    

	 	 	

 

 

               

         

       

         

           

 

         

 

     

 

      

              

           

      

 

        

        

 

       

 

 

 

 

 

 

 

               

  

          

        

     

SOUTH FEATHER WATER AND POWER AGENCY 

DRY WELL CONSOLIDATION PROJECT 

Dry Well Consolidation Project 

RFP Add ndum #3 

Project Description: RFP to provide the installation of approximately 6,000 linear feet of water 

main, service laterals, meter boxes, meters, related appurtenances, and 

surface restoration in the community of Palermo. 

For: South Feather Water & Power Agency (Owner) 

2310 Oro Quincy Highway, Oroville CA 95966 

Proposals Due: 1:00 pm, Friday, June 27, 2025 

Addendum #3 contains the following: 

1. Revision to Specification Section 00080 

• Updated Bid Due Date: 1:00 p.m., local time, on Friday, June 27, 2025 

• Clarification of Performance Period: Substantial completion in 60 calendar days 

• Clarification of federal funding requirements 

2. Revision to Specification Section 00500 Agreement Form 

• Inclusion of Federal Contract Terms for Contractor Signature 

3. Clarification of Butte County Standard References 

APPROVED:__________________________________ 

COLLEEN BOAK, PE 

Construction Manager 

colleenb@wwengineers.com 

DATE ISSUED: June 20, 2025 
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SOUTH FEATHER WATER AND POWER AGENCY 

DRY WELL CONSOLIDATION PROJECT 

R visions to Sp cification S ction 00080 
1. Revise text of Specification Section 0080 to address the following: 

• Sealed Bids for construction of the Palermo Dry Well Consolidation Project addressed to 

ATTN: Rath Moseley, South Feather Water & Power Agency (SFWPA), 2310 Oro Quincy 

Highway, Oroville CA, 95966 will be received until 1:00 p.m., local time, on Friday, June 27, 

2025. 

• All work shall be substantially complete in 60 calendar days. All work shall be completed 

within 75 calendar days from the date established in the Notice to Proceed. 

This clarification shall supersede all other references to the contract performance period in 

the advertisement, contract documents, specifications, or previously issued Addenda. 

06/20/2025 P A G E | 2 



 

                                                                               

       

                                      

  
 

      

 

             
             

               
   

            
              

            
        

               
            

 

  

          

    

            
    

           

             
    

    

     

  

    

             
                 

                
             

        

           
               
              

                
                

              
    

 

SECTION 00080 - ADVERTISEMENT FOR BIDS 

Sealed Bids for construction of the Palermo Dry Well Consolidation Project addressed to 
ATTN: Rath Moseley, South Feather Water & Power Agency (SFWPA), 2310 Oro Quincy 
Highway, Oroville CA, 95966 will be received until 1:00 p.m., local time, on Friday, June 
27, 2025. 

Bids will be publicly opened, examined, and declared by Water Works Engineers 
(CONSTRUCTION MANAGER) on said day and hour, and will be referred to South Feather 
Water & Power Agency(OWNER) for subsequent action. Any Bids received after the 
specified time and date will not be considered. 

This is a public works project located throughout Palermo, CA in South Feather Water & 
Power Agency service area. The Project contemplated consists of the following major 
components: 

• Mobilization 

• Project Records and Submittals, Site Health and Safety Plan 

• Preservation and Cleanup 

• Installation of approximately 6,000 linear feet of Distribution System Piping and 
related valves and appurtenances 

• Installation of 49 Service Laterals, Meter Boxes and related accessories 

• Horizontal Directional Drilling as needed for utility and service lateral installation in 
areas of spacial conflict 

• Disinfection of piping 

• Performance testing and startup 

• Paving 

• Project Closeout 

The engineer’s opinion of probable construction cost for this project is $3,000,000.00. Time 
is of the essence with this project, and all work shall be substantially complete in 60 calendar 
days. All work shall be completed within 75 calendar days from the date established in the 
Notice to Proceed. Refer to Section 01100, Summary of Work in the Technical 
Specifications for additional detail and important project constraints. 

A mandatory pre-bid meeting is scheduled between ENGINEER, OWNER and interested 
bidders on Wednesday, May 28th at 10:00 am. Interested bidders should meet at the South 
Feather Water & Power Agency Office, located at 2310 Oro Quincy Highway, Oroville CA, 
95966 at which time the project will be reviewed. It is a mandatory requirement that each 
prime contractor must have a representative at the pre-bid meeting to be allowed to submit a 
bid. Potential sub-contractors and suppliers are not required to attend the pre-bid meeting but 
are encouraged to attend. 

South Feather Water & Power Agency Bid Set 

Palermo Dry Well Consolidation Project May 2025 

LSCE No. 25-5-066 Advertisement for Bids 



 

                                                                               

       

                                      

  
 

               
                 
                
   

     

        

     

              
              

             
           

             
           

     

           
 

             
              

               
             

      

            
                

    

              
              

             

              
             

         

                
                

      

              
  

                
               

The OWNER has materials on hand to complete a significant portion of the work. These 
materials will be inspected and handed off to the contractor at the outset of the project. An 
inventory of these materials to be furnished by the OWNER is attached to this RFP as 
Appendix B. 

Bidding Documents include the following: 

• Volume 1 – Bidding Requirements and Specifications 

• Volume 2 - Drawings 

Bidding Documents and addenda may be obtained on the SFWPA website or CIPList.com at 
no charge. Bidding Documents are provided electronically and free of charge. It is the 
responsibility of each prospective bidder to verify the completeness of their printed Bidding 
Documents before submitting their Bid and accompanying completed forms. Users are 
cautioned that OWNER and ENGINEER do not assume any liability or responsibility based 
on any defective or incomplete copying, excerpting, scanning, faxing, downloading, or 
printing of the Bidding Documents. 

The Bidding Documents shall supersede any information posted or transmitted by 
CIPLIST.com. 

Be advised that the information contained on the SFWPA website or CIPLIST.com may 
change and without notice to prospective bidders. It is the responsibility of each prospective 
bidder to check the SFWPA website and/or CIPLIST.com on a daily basis through the close 
of bids for any applicable addenda or updates. CIPLIST.com sends email notifications to 
ONLY those registered for the project. 

Submit all bidder’s questions in writing to colleenb@wwengineers.com. Last day to submit 
questions is June 6, 2025. All questions will be answered via posted addendum by 5:00pm by 
June 13, 2025. 

California prevailing wage rates apply for this project work. Contractors shall not pay wages 
less often than once per week. The successful Bidder agrees upon execution of this 
Agreement to post a copy of the wage rates at the project site. 

Federal funding sources may apply to this project and bidders shall comply with additional 
contract terms associated with this funding, included as an attachment to the Agreement 
Form, as referenced in Specification Section 00500, Agreement Form. 

Each Bid must be submitted on the prescribed Bid Form and accompanied by Bid security as 
prescribed in the Instructions to Bidders, payable to the OWNER in an amount not less than 
10 percent of the amount Bid. 

The Successful Bidder will be required to furnish the additional Bond(s) prescribed in the 
Bidding Documents. 

In order to Bid and perform public work, the Bidder and Subcontractors shall hold or obtain 
such licenses as required by State Statutes, and federal and local Laws and Regulations. All 

South Feather Water & Power Agency Bid Set 

Palermo Dry Well Consolidation Project May 2025 

LSCE No. 25-5-066 Advertisement for Bids 
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bidders and subcontractors shall hold a valid California Contractor’s License for the Work 
specified. 

For questions or information concerning the proposed Work, contact Colleen Boak via email 
at cboak@wwengineers.com. 

OWNER's right is reserved to reject all Bids or any Bid not conforming to the intent and 
purpose of the Bidding Documents. 

Dated this _____ day of ____________, 2025. 

Paradise Irrigation District 

By __ 
Rath Moseley, SFWPA District Manager 

- END OF SECTION -

South Feather Water & Power Agency Bid Set 

Palermo Dry Well Consolidation Project May 2025 

LSCE No. 25-5-066 Advertisement for Bids 
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SOUTH FEATHER WATER AND POWER AGENCY 

DRY WELL CONSOLIDATION PROJECT 

R visions to Sp cification S ction 00500 

1. Specification Section 00500 revised to include federal funding contract terms and conditions, to be 

executed by the successful bidder as part of the Agreement with the Owner. 
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SECTION 00500 - AGREEMENT FORM 

SOUTH FEATHER WATER AND POWER AGENCY 

CONSTRUCTION CONTRACT 

Palermo Dry Well Consolidation Project 

This AGREEMENT, made and entered into this day of , by and 

between SOUTH FEATHER WATER AND POWER AGENCY, hereinafter referred to as 

the "AGENCY", whose address is 2310 Oroville Quincy Hwy, Oroville, CA 95966, and 

CONTRACTOR’S NAME, hereinafter referred to as the "CONTRACTOR", whose address is 

CONTRACTOR’s address, for the Palermo Dry Well Consolidation Project. 

The terms of the Contract are as follows: 

I. PROJECT DESCRIPTION AND SCOPE 

Project description in accordance with the Contract Documents, and Specifications attached 

hereto and specifically identified in Section 5 of this agreement. 

II. CONTRACT SUM & PAYMENT 

AGENCY agrees to pay the CONTRACTOR price in words ($ price in numbers) for the 

work described. Said cost shall not be exceeded without the prior, written, permission of the 

Agency. 

Payment will be made in the following manner: 

A. Payment Schedule 

AGENCY will pay CONTRACTOR the contract amount identified above upon the 

AGENCY Construction Manager’s written acceptance of the work as complete. If the 
contract and change orders are over $5,000, the contract will be subject to a 5% retention 

on contract amounts over $5,000.00. Retention amounts will be paid after 35 days of filing 

Notice of Completion. Progress payments shall be at the discretion of the AGENCY and 

any progress payments shall have a 5% retention. In lieu of retention, Contractor may post 

security in conformance with Section 22300 of the Public Contracts Code. 

B. Required Documentation for Payment 

Invoices will be processed for payment once the work has been accepted by the AGENCY 

as complete. Payments will occur no greater than 30 calendar days after acceptance of work 

by the AGENCY. Final payments for retainage for work greater than $5,000 shall occur no 

less than 35 days after filing of Notice of Completion. If claims for payment by laborers 

and material suppliers have been received, AGENCY may require submittal of stop 

notice/preliminary notice releases by CONTRACTOR, for claims on forms provided for 

that purpose by AGENCY. If required, releases must release for all work performed and 

South Feather Water & Power Agency Bid Set 

Palermo Dry Well Consolidation Project May 2025 
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materials supplied through and including CONTRACTOR’s invoice date. Failure to 
provide complete and accurate releases on a timely basis may result in payment delays. 

C. Joint Checks 

All payments may, at AGENCY’s option, be made by check made payable jointly to 
CONTRACTOR and any of CONTRACTOR’s subcontractors, suppliers who performed 
work or furnished materials for CONTRACTOR's performance of this Agreement. 

D. Payment Not Acceptance 

Any progress payment made prior to completion and acceptance of CONTRACTOR’s 
work shall not be construed as evidence of acceptance or acknowledgment of completion 

of any part of CONTRACTOR’s work. 

Payment may be withheld if: 

1. Defective Work 

Work is found defective and not remedied; 

2. Payment for Labor, Materials & Equipment 

CONTRACTOR does not make prompt and proper payment for labor, materials or 

equipment furnished; 

3. Claims or Liens for Payment of Subcontractors, Laborers, and Suppliers 

Claims, liens, or stop notices, including preliminary notices, are filed on the job. In 

lieu of withholding of payment by the AGENCY, CONTRACTOR may elect to file a 

bond guaranteeing payment of such obligations in a form acceptable to the 

AGENCY. 

III. NOTICE AND CERTIFICATE OF COMPLETION 

When CONTRACTOR has completed the work, CONTRACTOR shall notify the AGENCY. 

Within five working days after receipt of this notice, the AGENCY shall inspect the work, 

and if the work is satisfactory and completed according to the contract documents, the 

AGENCY Official shall issue to CONTRACTOR written verification that the AGENCY has 

accepted the work as fully performed under the terms of the contract. AGENCY will then, 

within five working days of issuance of the certificate that the work is complete, issue and 

record a Notice of Completion. 

IV. SCHEDULE OF WORK 

A. Time 

Time is of the essence of this Contract. All work must be substantially complete within 60 

calendar days and fully complete within 75 calendar days. 

B. Starting and Completion Dates 

CONTRACTOR agrees to commence work within _______ (___) calendar days after 

South Feather Water & Power Agency Bid Set 
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receiving written notice to do so from AGENCY. CONTRACTOR agrees to give 

AGENCY 48 hours notice before starting work. CONTRACTOR will work at all times 

with the greatest dispatch and to complete the entire work under this agreement within 

seventy-five (75) calendar days. 

C. Work Scheduling and Changes 

AGENCY shall provide CONTRACTOR with scheduling information and a schedule for 

performance by CONTRACTOR of CONTRACTOR’s work. CONTRACTOR shall 

conform to the progress schedule and all revisions or changes made thereto. 

CONTRACTOR shall prosecute CONTRACTOR’s work in a prompt and diligent manner 

in accordance with AGENCY 's progress schedule without delaying or hindering the work 

of other contractors or subcontractors and in a manner that will facilitate the efficient 

completion of the entire work. 

D. AGENCY Controls Scheduling 

AGENCY shall have the right to decide the time and order in which various portions of the 

work shall be performed and the relative priority of the work of CONTRACTOR and other 

contractors and subcontractors and, in general, all other matters pertaining to the timely and 

orderly conduct of the work on the premises. 

E. No Compensation for Delay 

Should CONTRACTOR be delayed in the prosecution or completion of the work by the 

act, neglect or default of AGENCY, or should CONTRACTOR be delayed waiting for 

materials, if required by this Agreement to be furnished by AGENCY or others, or if 

CONTRACTOR is delayed by damage caused by fire or other casualty, which is not 

caused by or resulting from fault or collusion on the part of CONTRACTOR, then 

CONTRACTOR may be entitled to an allowance or extension, or both. However, no 

allowance or extension shall be authorized for CONTRACTOR unless a claim is presented 

in writing to AGENCY within five days of the commencement of the circumstances 

causing such delay. 

F. Failure to Maintain Schedule 

In the event CONTRACTOR fails to maintain part of the progress schedule, 

CONTRACTOR shall, without additional compensation, accelerate the work as AGENCY 

may direct until CONTRACTOR's work is in accordance with such schedule. 

V. CONTRACT DOCUMENTS 

The contract documents upon which this contract is based are as follows: 

A. This Contract. 

B. The Plans and Specifications attached hereto and identified as follows: 

Bid Set Plan Set 

Front End and Technical Specifications 

South Feather Water & Power Agency Bid Set 
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C. Written interpretations of the contract documents and directives to be made from time to 

time by the AGENCY. 

D. Work Change Orders issued or to be issued and authorized approved by the AGENCY’s 
Engineering Manager, General Manager, or Board of Directors. 

CONTRACTOR, by executing this Contract, represents that CONTRACTOR has inspected 

and is familiar with the work site and the local conditions under which the work is to be 

performed. CONTRACTOR further represents that CONTRACTOR has read and 

understands each contract document. 

VI. CONTRACTOR - DUTIES AND RIGHTS 

CONTRACTOR's duties and rights in connection with this project include the following: 

A. Responsibility for and Supervision of Construction 

CONTRACTOR shall be solely responsible for all construction under this contract, 

including the technique, sequences, procedures, and means, and for coordination of all 

work. CONTRACTOR shall supervise and direct the work to the best of 

CONTRACTOR's ability, and give all attention necessary for such proper supervision 

and direction. 

B. Furnishing of Labor and Materials 

CONTRACTOR shall provide and pay for all labor, materials, equipment (including 

tools, construction equipment and machinery), utilities, transportation, and all other 

facilities and services necessary for the proper completion of the work on the project in 

accordance with the contract documents. No subcontractors will be used in the 

performance of the work without the prior approval of the AGENCY. 

C. Payment of Taxes, Procurement of License and Permits 

CONTRACTOR shall pay all taxes required by law in connection with the work on the 

project in accordance with this Contract, including sales, use, and similar taxes and shall 

secure all licenses and permits necessary for proper completion of the work, and paying 

the fees therefor. 

D. Compliance with Construction Laws and Regulations 

CONTRACTOR shall comply with all laws and ordinances, and the rules, regulations or 

orders of all public authorities relating to the performance of the work. If any of the 

contract documents are at variance with each other, CONTRACTOR shall notify the 

AGENCY ENGINEER promptly upon discovery of any such variance. 

E. Responsibility for Negligence of Employees and Subcontractors 

CONTRACTOR agrees to assume full responsibility for the acts, negligence, or 

omissions of all of CONTRACTOR's employees on the project, for those of the 
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CONTRACTOR's subcontractors and subcontractors' employees, and for those of any 

other persons doing work for the CONTRACTOR. 

F. Warranty of Equipment and Materials 

CONTRACTOR represents and warrants to the AGENCY that the work and any and all 

equipment, materials, and supplies incorporated into the work will be new unless 

otherwise specified in the contract documents, of good quality, free of defects, and in 

conformity with the contract documents. It is agreed that all equipment and materials not 

meeting the requirements of this Paragraph will be considered defective. 

G. Cleanup 

CONTRACTOR agrees to keep the work premises and adjacent areas, including roads, 

free of waste material and rubbish caused by the work including that of 

CONTRACTOR's subcontractors. CONTRACTOR further agrees to remove all such 

waste material and rubbish on termination of the project, together with all of 

CONTRACTOR's tools, equipment, machinery and surplus materials. CONTRACTOR 

agrees, on terminating the work at the site, to conduct general cleanup operations. 

H. Indemnity and Defense 

CONTRACTOR shall indemnify and hold AGENCY harmless against claims, liability, 

or loss for injury or death to person, destruction or damage to or loss of use or diminution 

in value of property, injury to the environment, economic loss, or fines or penalties, and 

for associated legal costs, fees, and expenses including attorney and consultant fees, 

arising out of or relating to CONTRACTOR’s services (Claims). This duty to indemnify 

shall not extend to Claims to the extent caused by the willful misconduct or active 

negligence of Agency. In such case, the obligation to indemnify shall be reduced 

proportionately by the percentage to which Agency’s willful misconduct or active 
negligence caused, or contributed to the cause of, the Claim. This duty to indemnify shall 

extend to Claims by any employee of CONTRACTOR or its subcontractors or suppliers. 

In addition to and separate from its duty to indemnify, CONTRACTOR shall defend 

AGENCY against suits, actions, or proceedings founded upon Claims. This duty to 

defend arises upon the commencement of the suit, action, or proceeding founded upon 

Claims and exists irrespective of any obligation of CONTRACTOR to indemnify. 

CONTRACTOR’s duties to indemnify and defend are not limited in scope or amount to 
insurance required by this Agreement. CONTRACTOR’s duties to indemnify and defend 
shall survive the completion of the CONTRACTOR’s work. 

I. Safety Precautions and Programs 

CONTRACTOR has the duty of providing for and overseeing all safety orders, 

precautions, and programs necessary to the reasonable safety of the work. In this 

connection, CONTRACTOR shall take reasonable precautions for the safety of all 

employees on the work and all other persons that the work might affect, all work and 

materials incorporated in the project, and all property improvements on the construction 
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site and adjacent to the site, and comply with all applicable laws, ordinances, rules, 

regulations, and orders. 

J. Civil Rights and Discrimination 

During the performance of this Contract, CONTRACTOR assures AGENCY that 

CONTRACTOR will not unlawfully discriminate, with respect to employment, based on 

race, color, national origin, sex, age, handicap, marital status, medical condition, or upon 

any other basis prohibited by State and federal law. 

K. Workers' Compensation Insurance 

CONTRACTOR shall take out and maintain during the life of this Contract, Workers' 

Compensation Insurance for all employees at the site of the project in accordance with 

Labor Code §1860. By executing this contract, CONTRACTOR certifies pursuant to 

Labor Code §1861 that: 

"CONTRACTOR is aware of the provisions of Section 3700 of the Labor 

Code which require every employer to be insured against liability for 

Workers' Compensation or to undertake self-insurance in accordance with 

the provisions of that Code, and I will comply with such provisions before 

commencing the performance of the work of this contract." 

If any subcontractors are used, CONTRACTOR shall require each subcontractor to 

provide Workers' Compensation Insurance for all of the subcontractor's employees. 

L. Hazardous Waste 

CONTRACTOR shall immediately notify AGENCY in writing of any materials found to 

exist on or near the job site which may be hazardous waste. AGENCY shall promptly 

investigate any written notice of hazardous or potentially hazardous materials or waste. 

M. Independent Jobsite Investigation by CONTRACTOR 

CONTRACTOR has made an independent investigation of the job site, the soil conditions 

under the job site, and all other conditions that might affect the progress of the work, and is 

satisfied as to those conditions. Any information that may have been furnished to 

CONTRACTOR by AGENCY about underground conditions or other job conditions is for 

CONTRACTOR's convenience only, and AGENCY does not warrant that the conditions 

are as thus indicated. CONTRACTOR is satisfied as to all job conditions, including 

underground conditions and has not relied on information furnished by AGENCY. 

N. Subsurface or Latent Physical Conditions 

CONTRACTOR shall immediately notify AGENCY, in writing, not more than and 

within 3 days of discovery, of (1) any subsurface or latent physical conditions differing 

from any indicated; and (2) of any previously unknown or unusual physical conditions 

that differ from those ordinarily encountered. AGENCY shall promptly investigate any 

written notice of subsurface or latent physical conditions from the CONTRACTOR, and 

if conditions materially differ, shall issue a change order if conditions cause a decrease or 
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increase in the CONTRACTOR's cost and time of performance. 

AGENCY makes no representations as to the subsurface conditions of the work site and 

CONTRACTOR agrees that it has not relied on any representations of subsurface 

conditions in entering into this Contract with the AGENCY. 

O. Public Work 

This project is “public work.” CONTRACTOR and any subcontractor shall perform this 
work as “public work” pursuant to and in compliance with the prevailing wage laws, 

Labor Code §§ 1720-1861 and 8 C.C.R. §§ 16000-16464. No contractor or subcontractor 

may be awarded a contract for public work on a public works project unless registered 

with the Department of Industrial Relations pursuant to Labor Code § 1725.5. This 

project is subject to compliance monitoring and enforcement by the Department of 

Industrial Relations. 

P. Payroll Records 

CONTRACTOR shall keep accurate payroll records of all employees and certify these 

records upon request and make them available for inspection to employees, the 

AGENCY, the Division of Labor Standards Enforcement and the Division of 

Apprenticeship Standards pursuant to Labor Code §1776. AGENCY may inspect 

CONTRACTOR’s payroll records to assess compliance with prevailing wage 
requirements. 

Q. Apprentices 

CONTRACTOR guarantees that CONTRACTOR has read the provisions of the 

California Labor Code and is familiar with the provisions in that Code dealing with 

apprentices. CONTRACTOR shall comply will all provisions of law relating to 

apprentices. 

R. Wages 

CONTRACTOR and any subcontractor under him shall not pay less than the prevailing 

rate of wages and the applicable holiday and overtime pay. The Agency has determined 

the general prevailing rates of wages for the crafts, classifications or types of workers 

required for the work, in the locality of the work. Said rates are accessible on the Internet 

at http://www.dir.ca.gov/, and are also available at the AGENCY Engineer’s office and 

may be viewed there by appointment. Questions or disputes regarding prevailing wage 

coverage or applicable rates may be resolved using the process described in 8 C.C.R. 

§ 16001(a). AGENCY may withhold from CONTRACTOR, as a penalty and not as 

forfeiture, a penalty of up to $50 per day per worker for failure to pay prevailing wages, 

in addition to actual prevailing wages owed. CONTRACTOR must post the job site 

notices required by Labor Code § 1771.4(a)(2) and 8 C.C.R. § 16451(d). 

S. Working Hours Restrictions 

Eight (8) hours of labor is a legal day's work. The time of service of any worker is 

restricted to eight (8) hours during any calendar day and forty (40) hours during any 
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calendar week, unless overtime compensation is paid at not less than one and one-half 

(1½) times the basic rate of pay. The CONTRACTOR shall pay a penalty of $25.00 for 

each day a worker is employed in violation of these provisions. 

T. Coordination with Caltrans & Other Governmental Agencies 

CONTRACTOR is responsible for coordination with Caltrans, and other state, county, 

city or other municipal or governmental agencies, and compliance with all their 

applicable rules and regulations applicable to the work, including traffic control. 

Compliance shall be the responsibility of CONTRACTOR. 

U. Insurance 

CONTRACTOR will provide proof of at least one million dollars ($1,000,000) in 

liability coverage, including personal injury and property damage, and automobile 

liability coverage, to AGENCY. Evidence of insurance will be provided to AGENCY 

prior to commencement of work. 

V. Correcting Work 

When it appears to the CONTRACTOR during the course of the construction that any 

work does not conform to the provisions of the contract documents, CONTRACTOR 

shall make the necessary corrections so that the work will conform to the contract. In 

addition, the CONTRACTOR will correct any defects caused by faulty materials, 

equipment or workmanship in work supervised by the CONTRACTOR within one year 

of the date of issuance of the certificate of completion by the AGENCY ENGINEER, or 

within a longer period of time as may be prescribed by law or as may be provided for by 

the applicable special guarantees of the contract documents. 

W. Work Changes 

Work shall be changed and the contract price and termination time shall be modified, 

only as set out in a written change order. Any adjustment in the contract sum or 

completion time, resulting in a credit or a charge to the AGENCY shall be determined by 

mutual agreement of the parties, before starting the work involving the change. 

X. Extra Work, Changes, Deletions 

AGENCY may, without affecting the validity of this contract, order changes, 

modifications, deletions, and extra work by issuance of written purchase order from time 

to time during the progress of the job. CONTRACTOR shall make no change in the work 

without the issuance of a written change order, and CONTRACTOR shall not be entitled 

to compensation for any extra work performed unless the AGENCY has issued a written 

change order designating in advance the amount of additional compensation to be paid 

for the extra work. In the event that AGENCY orders work deleted, the contract price 

shall be reduced by a fair and reasonable valuation, but if the parties are unable to agree 

on the amount of credit to be allowed AGENCY for work deleted from the contract, 

CONTRACTOR will nevertheless continue with the Project, and the amount to be 

credited shall be determined by arbitration or litigation. Payments for extra work will be 

made as the extra work progresses, concurrently with payments made under the payment 
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schedule. 

Y. Merger 

This Agreement constitutes the final agreement between the parties. It is the complete 

and exclusive expression of the parties’ agreement on the matters contained in this 

Agreement. All prior and contemporaneous negotiations and agreements between the 

parties on the matters contained in this Agreement are expressly merged and superseded 

by this Agreement. In entering into this Agreement, neither party has relied upon any 

statement representation, warranty, or agreement of the other party except for those 

expressly contained in this Agreement. 

Z. AMENDMENT 

The Parties may not amend this Agreement, except by written agreement of the parties. 

VII. MISCELLANEOUS 

A. STATE LICENSE BOARD 

CONTRACTORS ARE REQUIRED BY LAW TO BE LICENSED AND REGULATED BY THE 

CONTRACTORS' STATE LICENSE BOARD. THIS CONTRACT REQUIRES A GENERAL 

ENGINEERING CONTRACTOR CLASS [ ] LICENSE. 

B. Assignment 

CONTRACTOR shall not assign or transfer any of his/her or her rights, duties, 

obligations, liabilities or responsibilities under this Contract without the prior written 

consent of the AGENCY. 

C. Warranties 

All work shall be warranteed by CONTRACTOR to be free of defects in materials and 

workmanship and will be replaced by CONTRACTOR without charge to AGENCY for 

one (1) year from the date of the signing of the Notice of Completion by AGENCY. The 

one year period governs replacement only and shall not shall not shorten the period of 

time for which the CONTRACTOR may be subject to actions for breach of a written 

contract 

D. Antitrust Assignment 

CONTRACTOR and its subcontractors agree that pursuant to Public Contracts Code 

§7103.5, CONTRACTOR and its subcontractors agree to assign to the AGENCY all 

rights, title and interest in and to all causes of action CONTRACTOR and its 

subcontractors may have under Section 4 of the Clayton Act (15 U.S.C. Sec. 15) or under 

the Cartwright Act (Chapter 2 (commencing with Section 1700) of Part 2 of Division 7 of 

the Business and Professions Code), arising from the purchases of goods, services, or 

materials pursuant to this Contract. This assignment shall be made and become effective 

at the time the AGENCY makes final payment to the CONTRACTOR without further 
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acknowledgment of the parties. 

E. Disputes over Hazardous Waste, Subsurface and Unknown Physical 

Conditions 

In the event that a dispute arises between AGENCY and CONTRACTOR as to whether 

conditions materially differ or involve hazardous waste, or cause a decrease or increase in 

the CONTRACTOR's cost, or time required to perform the work, the CONTRACTOR 

shall not be excused from the schedule of completion date provided for by the Contract 

and shall proceed with all work to be performed under the Contract. CONTRACTOR 

shall retain any and all rights provided by the Contract and the law which pertains to 

disputes and protests. 

F. Resolution of Construction Claims 

Public Contract Code §20104 et seq. shall govern the resolution of claims arising under 

this Contract. 

G. Surety Bonds 

CONTRACTOR shall furnish bond(s) issued by a company authorized to do surety 

business in the State of California guaranteeing that CONTRACTOR will perform all of 

his/her obligations under this Contract and a Payment Bond, under Civil Code 9550, 

covering all work and material furnished to the job. Each bond shall be in an amount 

equal to the value of the work to be done under the Contract. AGENCY shall pay the 

premium on any such bond. The premium shall be included in the Contractor’s bid. A 

performance bond for the project is not required, when the contractor is performing the 

work on a single payment, lump sum basis with the exception of the payment of 

retainage. 
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Supplemental Contract Terms to Comply with American Rescue Plan Act 

Funding Requirements 
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WITNESS WHEREOF, the parties hereto have executed, or caused to be executed by their duly 

authorized officials, this Agreement, on the respective dates indicated below. 

CONTRACTOR: AGENCY: 

By By 

Representative, Title Rath Mosely, General Manager 

South Feather Water and Power Agency 

Date: Date: 

*CONTRACTOR shall attach a Resolution authorizing an individual to execute agreements on 

behalf of a corporation. CONTRACTOR shall also attach a current IRS Form W-9 providing an 

Employer Identification Number (EIN) and/or Social Security Number (SSN) if sole proprietor. 
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SOUTH FEATHER WATER AND POWER AGENCY 

DRY WELL CONSOLIDATION PROJECT 

Clarification of Butt  County Standards 
1. The Contractor shall construct the work specified in these construction documents in accordance 

with most current Butte County Improvement Standards. 
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