SOUTH FEATHER WATER & POWER AGENCY

Palermo Dry Well Consolidation Project
Bid Results

Contractor	Bid Amount
RCI General Engineering	$1,571,500.00
Duke Sherwood Contracting	$1,593,811.00
T&S Construction, Inc.	$1,690,000.00
West Valley Construction, Inc.	$1,938,580.00

RCI General Engineering is the apparent low bidder. A complete review of the bid will be conducted prior to any contract award to ensure accuracy and conformance with bidding requirements.

RCI General Engineering listed 3 subcontractors:

Subcontractor	Work
Welco Underground Construction, Inc.	HDD Installation
Pavement Coatings Co.	Slurry Seal
Lamon Construction	Pavement Restoration

DATE ISSUED: June 30, 2025

Preliminary Bid Summary Breakdown

Palermo Dry Well Consolidation Project

Monday, 06/30/2025

	Bid Items	RCI General Engineering	Duke Sherwood Construction	T&S Construction	West Valley Construction, Inc
1	Mobilization	$ 76,000.00	$ 4,819.00	$ 75,000.00	$ 64,300.00
2	Project Records and Submittals	$ 5,000.00	$ 3,314.00	$ 5,000.00	$ 5,450.00
3	Site Health and Safety Plan	$ 10,000.00	$ 678.00	$ 4,000.00	$ 1,250.00
4	Preservation and Cleanup	$ 25,000.00	$ 8,173.00	$ 75,000.00	$ 91,900.00
5	Project Closeout	$ 2,500.00	$ 9,485.00	$ 4,000.00	$ 11,200.00
6	Sheeting, Shoring, and Bracing	$ 5,000.00	$ 16,489.00	$ 10,000.00	$ 4,700.00
7	Horizontal Directional Drilling	$ 30,000.00	$ 92,580.00	$ 250,000.00	$ 182,700.00
8	Paving	$ 330,000.00	$ 249,737.00	$ 250,000.00	$ 216,800.00
9	Concrete	$ 8,000.00	$ 20,286.00	$ 2,000.00	$ 30,600.00
10	Pipe (Distribution)	$ 909,000.00	$ 960,888.00	$ 900,000.00	$ 1,099,880.00
11	Valves and Related Appurtenances	$ 155,000.00	$ 158,426.00	$ 90,000.00	$ 137,100.00
12	Disinfection of Piping	$ 15,000.00	$ 10,867.00	$ 5,000.00	$ 38,600.00
13	Performance Testing and Startup	$ 1,000.00	$ 58,069.00	$ 20,000.00	$ 54,100.00
	Total Bid Value	**$ 1,571,500.00**	**$ 1,593,811.00**	**$ 1,690,000.00**	**$ 1,938,580.00**
	BID RANK:	**1**	**2**	**3**	**4**